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SECTION 3
SPECIAL CONDITIONS
CONTENTS
These conditions amplify and supplement the General Conditions governing the Contract. Unless the Special Conditions provide otherwise, the General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the General Conditions. Other Special Conditions should be indicated afterwards. 

Article 2
Language of the Contract

2.1
The language used shall be English. 
Article 4
Communication

4.1
Any written communication relating to this Contract between the Contracting Authority and the Supervisor, on the one hand, and the Contractor, on the other, must state the Contract title and Contract number, and must be sent by post, fax, e-mail or by hand to the following addresses:

For the Contracting Authority concerning operational issues:

'The Project Manager'
	Name:
	Vedad Hadžiosmanović

	Address:
	Arbeiter-Samariter-Bund Deutschland e.V., ASB BH Office

Aleja Bosne Srebrene 60, 71000 Sarajevo, Bosnia-Herzegovina

	Telephone:
	+387 (0)33 468-690

	Fax:
	+387 (0)33 234-698

	E-mail:
	vedad.hadziosmanovic@asb-see.org 



For the Contracting Authority concerning financial issues:
	Name:
	Melisa Lokvančić

	Address:
	Arbeiter-Samariter-Bund Deutschland e.V., ASB BH Office

Aleja Bosne Srebrene 60, 71000 Sarajevo, Bosnia-Herzegovina


	Telephone:
	+387 (0)33 468-366

	Fax:
	+387 (0)33 234-698

	E-mail:
	melisa.lokvancic@asb-see.org 



For the Supervisor: (to be defined at the stage of contracting)
	Name:
	

	Address:
	

	Telephone:
	

	Fax:
	

	E-mail:
	



For the Contractor: (to be defined at the stage of contracting)
	Name:
	

	Address:
	

	Telephone:
	

	Fax:
	

	E-mail:
	


Article 5
Supervisor and Supervisor’s representative

The following sub-articles are added:

5.5
The Contracting Authority shall appoint a Supervisor to supervise the works on behalf of the Contracting Authority.
5.6
The Supervisor shall obtain approval of the Contracting Authority prior to taking any of the following actions specified in the General Conditions:

(a) approve additional costs determined under the Article 21 of the General Conditions;

(b) approve any extension of time determined under the Article 35 of the General Conditions;

(c) approve any modification of the works as per Article 37 of the General Conditions;

(d) approving subcontractor, under Article 7.2 of the General Conditions;

(e) approval or replacement of Contractor’s Representative and Site Manager, under Article 12.2 of the General Conditions;

(f) order a suspension of the works under Article 38 and 21.2 (d) and termination of the Contract under Article 21.2 (d) of the General Conditions;

(g) determine any matter which may increase the Contract price under Article 55 of the General Conditions;

(h) proceed with partial acceptance under Article 59 of the General Conditions;

(i) issue a certificate of provisional acceptance under Article 60 of the General Conditions;

(j) issue a certificate of final acceptance under Article 62 of the General Conditions.
Notwithstanding the obligation to obtain approval – as set out above – if, in the opinion of the Supervisor, an emergency occurs affecting the safety of life or of the works or adjoining property, he may, without relieving the Contractor of any of his duties and responsibilities under the Contract, instruct the Contractor to execute all such work or to do all such things as may, in the opinion of the Supervisor, be necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Contracting Authority, with any such instruction of the Supervisor. The Supervisor shall agree or determine an addition to the Contract Price in respect of such instruction and shall notify the Contractor accordingly, with a copy to the Contracting Authority.
Article 7
Subcontracting
The following sub-article is added:

7.9
Subcontracting is allowed up to 30% of the value of the Works Contract.
Article 8
Documents to be provided
8.1
The text shall read as follows:

The Contracting Authority shall, within 30 days after the signing of the Contract by both parties and not later than the Notice to commence as per Article 33.1 of the General Conditions, provide the Contractor free of charge, with one hard copy and one electronic copy of the drawings prepared for the performance of the Contract as well as the specifications and other contract documents. The Contractor may purchase additional copies of these drawings, specifications and other documents, insofar as they are available. Upon provisional acceptance, the Contractor shall hand over to the project beneficiary, all drawings and specifications, as built drawings, operational manuals and other contract documents.
The following sub-article is added:

8.5
The Contracting Authority shall provide the Contractor with a copy of valid construction permit, as provided by the Project Beneficiary (City/Municipality), no later than at the commencement day.
Article 9
Access to the site

9.1
The Contractor is reminded that there is a Head of Delegation of the European Commission in the state of the Contracting Authority. The Contractor is obliged to give the Head of Delegation free access to its sites, factories, workshops, etc., and generally assist the Head of Delegation, like the project Supervisor, in the performance of his duties. The same provisions also apply to the appointed representatives of the Head of Delegation.

Article 12
General Obligations
12.9
The Contractor shall take the necessary measures to ensure the highest visibility to the financial contribution of the European Union. These measures must comply with the rules lay down in the Communication and Visibility Manual for EU External Actions published by the European Commission, available at:
http://ec.europa.eu/europeaid/work/visibility/index_en.htm_en 
Article 15
Performance guarantee

15.1
The amount of the performance guarantee will be 10% of the amount of the Contract and any addenda thereto.

Article 19
Contractor’s drawings and execution studies

19.7
The following text is added:

Drawings, manuals and manufacturer’s schemes of supplied/installed equipment and as built drawings and other technical documentation required under the local legislation in force for the purpose of technical commissioning shall be provided in local language only, unless otherwise instructed by the Contracting Authority and/or Supervisor.

Article 20
Sufficiency of tender prices
The following sub-article is added:

20.4
The Contractor will calculate and present the amount for each item based on quantities of materials and works defined in the Bill of Quantities. Any outside costs recognised throughout the implementation of the Project, such as site facilities maintenance, use of water and electricity, etc. shall be at expenses of the Contractor.

Article 21
Exceptional risks

21.4
The following text is added:
All costs incurred due to the exceptional weather conditions are at the risk of the Contractor.

Article 24
Interference with traffic
24.1
The following text is added:

Where special permits regarding temporary interference with traffic are required, it shall be the responsibility of the Contractor to obtain such permits in due time. All expenses in connection with permits, temporary traffic arrangements, preliminary works including fencing, signboards, traffic signals etc. and provision of interim works to secure uninterrupted access to buildings and properties affected by the construction activities shall be at the cost of the Contractor, who shall also indemnify and hold the Contracting Authority harmless against any claims and expenses resulting from the Contractor’s disregard of by-laws and circulars or the Contractor’s otherwise unnecessary/unauthorised interference with traffic.
24.2
The following text is added:

The Contractor shall plan the execution of the Works with due regard to avoidance of inconveniences to the public, to the extent reasonably possible. Where unavoidable the Contractor shall in due time inform the Supervisor of the extent of interference with traffic and inconveniences. 
Article 27
Demolished materials
27.2
Should some of materials be of interest of the beneficiary, they will remain his property. In this case the Contractor will follow the Supervisor’s instruction.
Article 29
Temporary works
29.2
All designs and costs related to any particular temporary works are responsibility of the Contractor.

Article 30
Soil studies
30.1
The Contractor shall bear all costs related to any soil survey that may be necessary for the undisturbed project execution.

Article 32
Patents and licenses
32.1
There is no derogation from Article 32 of the GC.

Article 34
Period of implementation of tasks

34.1
The Supervisor shall issue an administrative order notifying the Contractor of the date on which the period of implementation of tasks must start, not later than 30 days following signature of the works contract by both parties.
The period of implementation of the task will be:

· For Lot 1 – 2 (two) calendar months;
· For Lot 2, 3 and 4 – 4 (four) calendar months.
Article 36
Delays in the implementation of tasks

36.1
The rate of liquidated damages for delays in the completion of works shall be 0.1% of the contract price for every day or part thereof which elapses between the end of the period of implementation of tasks and the actual date of completion, up to a maximum amount of 10 % of the contract price or, if the contract is subdivided into phases, 10 % of the price of the phase concerned.

Article 39
Work register

39.1
Work register shall be kept in local language and in accordance with the local legislation in force.
Article 40
Origin and quality of works and materials

40.1
All goods purchased under the Contract must originate in any eligible source country as defined in the Regulation (EU) No236/2014 of the European Parliament and of the Council of 11 March 2014 laying down common rules and procedures for the implementation of the Union’s instruments for financing external action and Regulation (EU) No231/2014 of the European Parliament and of the Council of 11 March 2014 establishing an Instrument for Pre-accession Assistance (IPA II). However, the goods to be purchased may originate from any country, whenever the total price of the estimated quantity of those goods, as reflected in a separate item of the Bill of Quantities (Volume 4.3.2) is below 100,000 €.
A category of similar goods to be purchased shall not be broken down over more than 1 item of the Bill of Quantities (Volume 4.3.2).
For these purposes, ‘origin’ means the place where the goods are mined, grown, produced or manufactured and/or from which services are provided. The origin of the goods must be determined according to the EU Customs Code or the applicable international agreement.

When importing goods, any change in the specified origin must be pointed out to the project Supervisor and approved by him.

40.3
Preliminary technical acceptance is necessary and is to be controlled by the Supervisor following provisions of contract and the local legislation in force.
Article 41
Inspection and testing
41.2
The following text is added:

Inspection and testing referred to in Article 41 shall be performed in accordance with the requirements of the applicable technical regulations and local legislation. The costs of inspection and testing shall be borne by the Contractor.

Article 43
Ownership of plant and materials

43.2
All equipment, temporary works, plant and materials on the site owned by the Contractor or by any company in which the Contractor has a controlling interest shall, for the duration of the execution of the works, be vested in the Contracting Authority.
Article 44:
General principles for payments

44.1
Payments shall be made in BAM. 

44.3
By derogation, pre-financing payment to the Contractor for the lump-sum advance shall be made within 30 days. Other pre-financing payments to the Contractor shall be made within 90 days. Interim payments to the Contractor of the amounts due under each of the interim payment certificates approved by the supervisor shall be made within 90 days, and the final payment to the Contractor of the amounts due after the final statement of account issued by the Supervisor shall be made within 90 days.

Article 46
Pre-financing

46.1
Pre-financing is possible.
46.2
The total amount of the pre-financing must not exceed 10% of the original contract price for the lump-sum referred to in Article 46.1.a) and 20% of the original contract price for all other pre-financing referred to in Article 46.1.b).

46.3c)
When (i) the pre-financing requested is equal or below EUR 300 000 and (ii) the Contracting Authority does not require a financial guarantee following a risk assessment, by derogation from article 46.3(c) of the General Conditions no pre-financing guarantee is required.
46.2
Repayment of the pre-financing shall take the form of deductions based on monthly claims.

a) The flat‑rate pre-financing (maximum of 10 %) shall be repaid by means of deductions from instalments and, if necessary, the balance due to the Contractor. This repayment shall begin with the first instalment and be completed, at the very latest, by the time 80 % of the amount of the Contract has been paid.

Repayment shall be made in the same currency as the pre-financing.

The amount to be deducted from each instalment shall be calculated using the following formula:
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where:

R = the amount to be repaid

Va = the total amount of pre-financing

Vt = the initial contract amount

D = the amount of the instalment.

The result is rounded up to two decimal places.

b) The pre-financing for plant, machinery and tools — and the pre-financing for other major prior outlays (20 % maximum) — shall be repaid by means of deductions from instalments and, if necessary, the balance due to the Contractor. Repayment shall begin with the first instalment and end, at the very latest, by the time 90 % of the amount of the Contract has been paid.

The amount to be deducted from each instalment shall be calculated using the following formula:
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where:

R = the amount to be repaid

Va = the total amount of pre-financing

Vt = the initial contract amount

D = the amount of the instalment.

Article 47
Retention monies

47.1
The sum to be retained from the interim payments to guarantee implementation of the Contractor’s obligations during the defects liability period is 10 % of each instalment. 
Article 49
Measurement

49.1
Apart from the amounts qualified as lump sums in the Bill of Quantities, this is a unit-price contract. 
Article 50
Interim payments

The following sub-article is added:

50.8
Minimum amount of any Interim Payment Certificate shall be no less than 15% (fifteen per cent) of the original contract price (BAM).

Article 51
Final statement of account
51.1
The Contractor shall submit to the Supervisor a draft final statement of account when it applies for the provisional acceptance certificate. In order to enable the Supervisor to prepare the final statement of account, the draft final statement of account is submitted with supporting documents showing in detail the value of the work done in accordance with the contract and all further sums which the Contractor considers to be due to it under the contract.

51.2 
Within 30 days from issuing the certificate of final acceptance referred to in Article 62, the Supervisor shall prepare and sign the final statement of account.

Article 60
Provisional acceptance
60.1
In complement to article 60.1 of the General Conditions, Provisional Acceptance Certificate to be issued by the Supervisor has to be signed for its validity by the project beneficiary and the Contracting Authority. 

Article 61
Defects liability

61.1
The defects liability period is defined as the period commencing on the date of provisional acceptance, during which the Contractor is required to make good any effect in, or damage to, any part of the work which may appear or occur during this period as notify by the Supervisor or the Contracting Authority. The rights and obligations of the parties with regard to this defects liability period are laid down in Article 61 of the General Conditions. 
61.7
The defects liability period shall be 24 months commencing on the date of provisional acceptance and may recommence in accordance with Article 61.2 of the General Conditions.
Article 68
Dispute settlement

68.4
Any dispute arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of the courts of Germany.
* * *
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