ANNEX II + III:
 TECHNICAL SPECIFICATIONS + TECHNICAL OFFER – Part I.
Contract title:

Supply, Delivery and Installation of Greenhouses w/Systems for Drip Irrigation and Vegetable Seedlings to the Beneficiaries of the Project.
Programme title:
‘More Social through more Economic’ – Socio-Economic Assistance to Extremely Vulnerable Families and Local Social Service Providers in 11 Project Municipalities of Bosnia and Herzegovina

Publication reference: BOS2002-SUP-2020-01
Column 1-2 should be completed by the Contracting Authority

Column 3-4 should be completed by the tenderer

Column 5 is reserved for the evaluation committee 
Annex III - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages:
· Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer), 

· Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)

· Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee.

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.
Unless otherwise specified, the requirements in these Technical Specifications are presented as a minimum standard which the offered goods must meet.

	1.

Item Number
	2.

Specifications Required
	3.

Specifications Offered
	4. 

Notes, remarks, 
ref to documentation
	5.

Evaluation Committee’s notes 

	1
	GREENHOUSE – SIZE 100 sq.m., TUNNEL TYPE

Quantity: 60
	
	
	

	
	MANUFACTURER’S NAME:
	
	
	

	
	PRODUCT TYPE, MODEL:
	
	
	

	1.1
	Construction:
	Hot-dip galvanized rods (arches min, ø42/2 mm, cross-section rods min. ø27/2 mm and min. ø20/2 mm for doors, ‘ventus’ frontal openings and beam connecting construction)
	
	
	

	
	Dimensions / Quality standard applicable:
	EN 10346
	
	
	

	1.2
	Greenhouse Width (m):
	6,00 – 6,50 
	
	
	

	1.3
	Greenhouse Length (m):
	16,7 – 15,40 
	
	
	

	1.4
	Greenhouse height (m):
	Min. 3,0
	
	
	

	1.5
	Gaps between arches (m):
	Max. 2,0
	
	
	

	1.6
	External walls height (m):
	Min. 1,50
	
	
	

	1.7
	Foil:
	180-200 microns with four stabilizers (UV+IR+AB+EVA)
	
	
	

	1.8
	Ventilation:
	Lateral on both sides plus front and rear windows
	
	
	

	1.9
	Front and rear window:
	Yes – size min. 150x90 cm
	
	
	

	1.10
	Warranty on construction:
	Min. one (1) year after provisional acceptance in accordance with conditions laid down in the Article 32 of the General Conditions
	
	
	

	1.11
	Warranty on foil:
	Min. four (4) years after provisional acceptance in accordance with conditions laid down in the Article 32 of the General Conditions
	
	
	

	2
	SYSTEM FOR DRIP IRRIGATION FOR GREENHOUSES – SIZE 100 m2
Quantity: 60 sets (one for each Greenhouse)
	
	
	

	2.1
	Hose - tape:
	Eight lengths of the greenhouse per unit with drippers space min. 20 cm
	
	
	

	2.2
	Inlet pipe (m):
	PEHD ø32 mm, length 9 m, w/complete fitting and water filter
	
	
	

	2.3
	Connectors with valves:
	8 pieces ø16 mm with rubber adaptors and end of pipes;
	
	
	

	2.4
	Water Barrel:
	Plastic – Volume 500 litres 
	
	
	

	2.5
	Warranty:
	One year after provisional acceptance in accordance with conditions laid down in the Article 32 of the General Conditions
	
	
	

	2.6
	After-sales service – Commercial warranty:
	2 years (after the end of 1 year standard warranty) in accordance with the conditions laid down in Article 32 of the GC and Article 33 of the SC.
Tenderer must provide detailed description of the organisation of the proposed service.
	
	
	

	3
	ACCESSORIES FOR GREENHOUSES – SIZE 100 m2
Quantity: 60 sets (one for each Greenhouse)
	
	
	

	3.1
	Black mulch foil for soil covering:
	Four lengths of the greenhouse per unit
	
	
	

	3.2
	Plastic rings for agricultural products:
	320 pieces
	
	
	

	3.3
	Galvanized wire Ø3 mm:
	Eight lengths of the greenhouse per unit
	
	
	

	4
	VEGETABLE SEEDLINGS FOR GREENHOUSES – SIZE 100 m2
Quantity: 60 sets (one for each Greenhouse)
	
	
	

	4.1
	Container Seedlings of Paprika:
	Type F1 – 240 pieces
	
	
	

	4.2
	Cucumber Seedlings:
	Type F1 – 80 pieces
	
	
	

	4.3
	Certificates required:
	Seedlings manufacturer must be entered in the Register of manufacturers of seedlings of vegetables, flowers, medical and aromatic plants in B-H as well as to be entered in the PHYTO Register in B-H
	
	
	

	1.

Item Number
	2.

Specifications Required
	3.

Specifications Offered
	4. 

Notes, remarks, 
ref to documentation
	5.

Evaluation Committee’s notes 

	5
	GREENHOUSE – SIZE 75 sq.m., TUNNEL TYPE

Quantity: 60
	
	
	

	
	MANUFACTURER’S NAME:
	
	
	

	
	PRODUCT TYPE, MODEL:
	
	
	

	5.1
	Construction:
	Hot-dip galvanized rods (arches min, ø32/2 mm, cross-section rods min. ø27/2 mm and min. ø20/2 mm for doors, ‘ventus’ frontal openings and beam connecting construction)
	
	
	

	
	Dimensions / Quality standard applicable:
	EN 10346
	
	
	

	5.2
	Greenhouse Width (m):
	5,00
	
	
	

	5.3
	Greenhouse Length (m):
	15,00 
	
	
	

	5.4
	Greenhouse height (m):
	Min. 2,70
	
	
	

	5.5
	Gaps between arches (m):
	Max. 1,65
	
	
	

	5.6
	External walls height (m):
	Min. 1,00
	
	
	

	5.7
	Foil:
	180-200 microns with four stabilizers (UV+IR+AB+EVA)
	
	
	

	5.8
	Ventilation:
	Lateral on both sides plus front and rear windows
	
	
	

	5.9
	Front and rear window:
	Yes – size min. 100x80 cm
	
	
	

	5.10
	Warranty on construction:
	Min. one (1) year after provisional acceptance in accordance with conditions laid down in the Article 32 of the General Conditions
	
	
	

	5.11
	Warranty on foil:
	Min. four (4) years after provisional acceptance in accordance with conditions laid down in the Article 32 of the General Conditions
	
	
	

	6
	SYSTEM FOR DRIP IRRIGATION FOR GREENHOUSES – SIZE 75 m2
Quantity: 60 sets (one for each Greenhouse)
	
	
	

	6.1
	Hose - tape:
	Six lengths of the greenhouse per unit with drippers space min. 20 cm
	
	
	

	6.2
	Inlet pipe (m):
	PEHD ø32 mm, length 8 m, w/complete fitting and water filter
	
	
	

	6.3
	Connectors with valves:
	6 pieces ø16 mm with rubber adaptors and end of pipes;
	
	
	

	6.4
	Water Barrel:
	Plastic – Volume 500 litres 
	
	
	

	6.5
	Warranty:
	One year after provisional acceptance in accordance with conditions laid down in the Article 32 of the General Conditions
	
	
	

	6.6
	After-sales service – Commercial warranty:
	2 years (after the end of 1 year standard warranty) in accordance with the conditions laid down in Article 32 of the GC and Article 33 of the SC.

Tenderer must provide detailed description of the organisation of the proposed service.
	
	
	

	7
	ACCESSORIES FOR GREENHOUSES – SIZE 75 m2
Quantity: 60 sets (one for each Greenhouse)
	Accessories 
	
	

	7.1
	Black mulch foil for soil covering:
	Three lengths of the greenhouse per unit
	
	
	

	7.2
	Plastic rings for agricultural products:
	240 pieces
	
	
	

	7.3
	Galvanized wire Ø3 mm:
	Six lengths of the greenhouse per unit
	
	
	

	8
	VEGETABLE SEEDLINGS FOR GREENHOUSES – SIZE 100 m2
Quantity: 60 sets (one for each Greenhouse)
	
	
	

	8.1
	Container Seedlings of Paprika:
	Type F1 – 180 pieces
	
	
	

	8.2
	Cucumber Seedlings:
	Type F1 – 60 pieces
	
	
	

	8.3
	Certificates required:
	Seedlings manufacturer must be entered in the Register of manufacturers of seedlings of vegetables, flowers, medical and aromatic plants in B-H as well as to be entered in the PHYTO Register in B-H
	
	
	


The tenderer must submit a training proposal for the beneficiaries of the Project, stating required days, locations, activities, outcome, … (to be supplied in free format). Also, lump sum for this service must be entered in the Annex IV – Model Financial Offer.

ANNEX II + III:
 TECHNICAL SPECIFICATIONS + TECHNICAL OFFER – Part II. 

Contract title:

Supply, Delivery and Installation of Greenhouses w/Systems for Drip Irrigation and Vegetable Seedlings to the Beneficiaries of the Project.
Programme title:
‘More Social through more Economic’ – Socio-Economic Assistance to Extremely Vulnerable Families and Local Social Service Providers in 11 Project Municipalities of Bosnia and Herzegovina
Publication reference: 
BOS2002-SUP-2020-01
PLACES FOR DELIVERY AND INSTALLATION OF GREENHOUSES w/SYSTEMS FOR DRIP IRRIGATION AND VEGETABLE SEEDLINGS
	
	City/Municipality
	Beneficiary
	Address
	Responsible person
	Contact
	Greenhouse (100 sq.m.) w/System for Drip Irrigation and Vegetable Seedlings

	1
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	2
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	3
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	4
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	5
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	6
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	7
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	8
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	9
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	10
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	11
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	12
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	13
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	14
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	15
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	16
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	17
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	18
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	19
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	20
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	21
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	22
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	23
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	24
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	25
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	26
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	27
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	28
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	29
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	30
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	31
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	32
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	33
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	34
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	35
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	36
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	37
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	38
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	39
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	40
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	41
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	42
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	43
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	44
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	45
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	46
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	47
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	48
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	49
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	50
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	51
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	52
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	53
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	54
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	55
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	56
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	57
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	58
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	59
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	60
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1


	
	City/Municipality
	Beneficiary
	Address
	Responsible person
	Contact
	Greenhouse (75 sq.m.) w/System for Drip Irrigation and Vegetable Seedlings

	1
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	2
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	3
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	4
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	5
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	6
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	7
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	8
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	9
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	10
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	11
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	12
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	13
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	14
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	15
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	16
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	17
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	18
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	19
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	20
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	21
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	22
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	23
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	24
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	25
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	26
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	27
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	28
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	29
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	30
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	31
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	32
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	33
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	34
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	35
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	36
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	37
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	38
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	39
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	40
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	41
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	42
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	43
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	44
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	45
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	46
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	47
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	48
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	49
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	50
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	51
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	52
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	53
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	54
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	55
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	56
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	57
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	58
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	59
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1

	60
	to be determined
	to be determined
	to be determined
	Project Manager
	n/a
	1
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